

**City of Long Beach
Department of Public Works**

RECONSTRUCTION OF CITY OF LONG BEACH BOARDWALK

Addendum No. 1

20 March 2013

NOTICE TO ALL BIDDERS

This Addendum is hereby made part of the Contract Documents for the Reconstruction of City of Long Beach Boardwalk, Contract A and Contract B and shall become a part therewith as though originally included. Please note the following additions and changes to the Contract Plans and Specifications, submit bids and be otherwise governed accordingly.

I. REVISIONS AND ADDITIONS TO THE PROPOSAL BOOK

In the Scope of Work, under PROPOSED SCHEDULE on page 102 the 1st sentence is revised to read as follows: "The City is allowing a total of one hundred eighty (180) days to complete this project." And the following sentence is added: "The Contractor shall also comply with milestone dates shown in Appendix E."

In the Conditions of Contract, under Article 21, Liquidated Damages for Delay on page 39 the 1st sentence is revised to read as follows: "...Agreement, a sum equal to the percentage of work not yet completed multiplied by Fifteen Thousand (15,000) Dollars per calendar day, ..."

In the Information to Bidders, under Article 15. Liquidated Damages in paragraph b. on page 12 the second sentence is revised to read as follows: "...liquidated damages, a sum equal to the percentage of work not yet completed multiplied by Fifteen Thousand (15,000) Dollars for each consecutive day thereafter that the work remains uncompleted."

In the General Specifications - General Construction under Article 26. Signs/Project Signs on page 91 delete from the article title (N.I.C.) as projects signs will be required to be furnished, maintained and installed by the Contractor. Note that 2 project signs will be required for Contract A and 2